



# COMMONWEALTH of VIRGINIA

L. Preston Bryant, Jr.  
Secretary of Natural Resources

*Marine Resources Commission*  
2600 Washington Avenue  
Third Floor  
Newport News, Virginia 23607

Steven G. Bowman  
Commissioner

October 27, 2008

## ADDENDUM NO. 2 TO ALL BIDDERS:

Reference – Invitation For Bids:	IFB #AR9-02
Commodity:	Towing Services, Marine
Dated:	October 6, 2008
For Delivery To:	Contractors
Bid Due:	November 3, 2008
Pre-Bid Conference	October 22, 2008

The above is hereby changed to read:

1. **Reference Page 1, Bid Due Date:** Change to read “Sealed Bids Will Be Received until 2:00 P.M., November 3, 2008 for furnishing the goods/services herein and then opened in public.
2. **Reference Page 1, Period of Contract:** Change to read “From date of award through December 19, 2008 at Americast – deployment by contractor until December 31, 2008.”
3. **Reference Page 3, I Background Information, 2<sup>nd</sup> Paragraph, second sentence:** after “A Chesapeake, VA Manufacturer, Americast Inc.”, add “Contact information as follows: Marlon Ruth, Plant Manager (757) 494-5226 or cell (757) 613-6981.”
4. **Reference Page 4, II Scope of Work, A. Description of Materials, add 2<sup>nd</sup> and 3<sup>rd</sup> Paragraphs:** to read

“All materials must be removed from Americast/Allied loading site by December 19, 2008; contractor shall deploy all materials at Bluefish Rock Artificial Reef site no later than December 31, 2008.”

“Americast requires that all rigging will be done using the contractor’s own personnel and equipment. Americast further requires that all of the contractors’ personnel working at the loading site, wear full safety equipment to include hard hats, appropriate shoes, and safety glasses. Finally, Americast requests that a list of all contract personnel that will be working at the loading site, be provided to Marlon Ruth at Americast, prior to beginning of contract work.”

*An Agency of the Natural Resources Secretariat*

Web Address: [www.mrc.virginia.gov](http://www.mrc.virginia.gov)

Telephone (757) 247-2200 (757) 247-2292 V/TDD Information and Emergency Hotline 1-800-541-4646 V/TDD

5. **Reference Page 4, II Scope of Work, B. Loading of Materials, 5<sup>th</sup> sentence:** change the entire sentence to read “ Americast will furnish records to reflect the tonnage figures to the Artificial Reef Program and to the contractor.”
6. **Reference Page 5, II Scope of Work, C, Chesapeake Bay Deployment of Materials, 3., add paragraph (h):** “Clearance at Bluefish Rock Artificial Reef Site is 15’, water depth at site is 21’ minimum.”
7. **Reference Page 17, V. Special Terms and Conditions, H. Identification of Bid/Proposal Envelope:** Change due date from “October 29, 2008” to “November 3, 2008.”
8. **Reference Page 20, V. Special Term and Conditions, VIII. Delivery:** Replace with “All materials must be removed from Americast/Allied loading site by December 19, 2008; contractor shall deploy all materials at Bluefish Rock Artificial Reef site no later than December 31, 2008.”
9. **Reference Page 20, V. Special Term and Conditions, X:** Replace with “Contractor shall provide proof of all insurance coverage’s as listed in General Terms and Conditions, Section Q to Allied Concrete Products LLC, and Americast Inc. prior to commencement of contract work.

Note: A signed acknowledgement of this addendum must be received at the location indicated on the IFB either prior to the bid due date and hour or attached to your bid. Signature on this addendum does not substitute for your signature on the original bid document or Addendum No.1. The original bid document must be signed and Addendum No. 1.

Very truly yours,



Brandy L. Battle  
 Contract Officer  
 Phone: 757-247-2260

\_\_\_\_\_  
 Name of Firm

\_\_\_\_\_  
 Signature/Title

\_\_\_\_\_  
 Date